

**ENGINEERING DESIGN AND DEVELOPMENT STANDARDS**

**DEVIATION REQUEST**

(For Projects Vested On or After January 22, 2016)

**A. Instructions:**

1. This form shall be used to request a deviation from an EDDS standard that does not apply to stormwater management pursuant to the Drainage Code. Requests to deviate from stormwater management standards shall be processed as County Code modifications or waivers in accordance with SCC 30.63A.170.
2. Submit a separate deviation request for each standard that is proposed for deviation, except where the standards are related and should be evaluated as a single proposal. In such cases, a single deviation request may be submitted but complete documentation and justification are required for each standard to be considered.
3. Provide sufficient information to evaluate the request, including applicable EDDS section(s), standard drawing numbers, engineering calculations or other data. Engineering calculations or analysis shall be prepared by an engineer licensed in the State of Washington.
4. An EDDS deviation request shall not be used to modify or waive a requirement of County Code, such as SCC Chapters 30.24 (Roads and Access) or 30.66B (Concurrency and Road Impact Mitigation).

**B. Submittal:**

Submit your deviation request online at [www.mybuildingpermit.com](http://www.mybuildingpermit.com) or call 425-388-3311, x2790 to schedule a submittal appointment. Please bring the complete application, all supporting documentation and the applicable fee of **\$1,390.50 per request** (includes a 3% technology surcharge per SCC 30.86.030).

**C. Project Information:**

PFN: \_\_\_\_\_ Project Name: \_\_\_\_\_

Project Vesting Date: \_\_\_\_\_ Date of Applicable EDDS Version: \_\_\_\_\_  
(Index of dates and revisions are found in the [EDDS Update Index](#))

Traffic Reviewer: \_\_\_\_\_ Applicant/Representative: \_\_\_\_\_

Address: \_\_\_\_\_ City/State: \_\_\_\_\_ Zip: \_\_\_\_\_

Email: \_\_\_\_\_ Phone: (\_\_\_\_) \_\_\_\_\_

Signature: \_\_\_\_\_  \_\_\_\_\_ Date: \_\_\_\_\_

By signing this deviation request the applicant acknowledges and agrees that the development application associated with this deviation request may be delayed by up to 21 calendar days to allow for County Engineer review.



